



SUPPLEMENTAL/BID BULLETIN NO. 2

Date: May 14, 2025
Title: IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM
Reference No.: 11993501

This bulletin is being issued to revise/clarify certain portions of the bidding documents. This shall form an integral part of the bidding document for the above-mentioned procurement project.

QUERIES/REFERENCE	AMMENDMENTS/ CLARIFICATIONS																														
<p>Section II. Instructions to Bidders</p> <p>19.4. The Project shall be awarded as one (1) Project having several items that shall be awarded as one (1) contract.</p>	<p>Section II. Instructions to Bidders</p> <p>19.4. The Project shall be awarded as one (1) Project having several lots that shall be awarded as one (1) contract.</p>																														
<p>Section III. Bid Data Sheet</p> <p>ITB Clause 19.3</p> <p>The goods are grouped in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.</p> <table><tr><th colspan="5">IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM</th></tr><tr><th>ITEM NO.</th><th>P.R. NO.</th><th>QTY</th><th>UNIT</th><th>TOTAL AMOUNT</th></tr><tr><td>1</td><td>03-0410-25 VPAF</td><td>1</td><td>LOT</td><td>2,500,000.00</td></tr></table>	IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM					ITEM NO.	P.R. NO.	QTY	UNIT	TOTAL AMOUNT	1	03-0410-25 VPAF	1	LOT	2,500,000.00	<p>Section III. Bid Data Sheet</p> <p>ITB Clause 19.3</p> <p>The goods are grouped in a single lot and the lot shall not be divided into sub-lots for the purpose of bidding, evaluation, and contract award.</p> <table><tr><th colspan="5">IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM</th></tr><tr><th>ITEM NO.</th><th>P.R. NO.</th><th>QTY</th><th>UNIT</th><th>TOTAL AMOUNT</th></tr><tr><td>1</td><td>03-0410-25 VPAF</td><td>2</td><td>LOTS</td><td>2,500,000.00</td></tr></table>	IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM					ITEM NO.	P.R. NO.	QTY	UNIT	TOTAL AMOUNT	1	03-0410-25 VPAF	2	LOTS	2,500,000.00
IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM																															
ITEM NO.	P.R. NO.	QTY	UNIT	TOTAL AMOUNT																											
1	03-0410-25 VPAF	1	LOT	2,500,000.00																											
IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM																															
ITEM NO.	P.R. NO.	QTY	UNIT	TOTAL AMOUNT																											
1	03-0410-25 VPAF	2	LOTS	2,500,000.00																											
<p>Section VI. Schedule of Requirements</p>	<p>Please see amended Schedule of Requirements reflected in Annex “A”.</p>																														
<p>Would you please continue providing after-sales support and repair services in the Province of Leyte?</p>	<p>As to providing of after sales support and repair services it would be necessary that the supplier should have an available technical staff that would assist sometime there are occasion that an event that suddenly occur a trouble in the system that expert technician can provide physically or in person.</p>																														



BIDS AND AWARDS COMMITTEE

Would it be acceptable if you took into account the fact that we do not have a service center in Leyte, given that we are situated in Metro Manila and that some of the potential bidders are from the NCR?

The supplier outside the region would perhaps find ways to have a service center in Leyte, we have experience in a costly of freight of the parts that needs immediate repairs.

All statements and formats referring to this clause should be amended/corrected accordingly.

For guidance and information of all concerned.

For further information, please refer to:

(SGD) VINCENT B. CABANTOC
Head, BAC Secretariat
CP No. 0953-355-7046 - TM
Email Add: evsu.bacsecretariat@evsu.edu.ph

Noted:

(SGD) BENEDICTO T. MILITANTE, JR., Ph.D., J.D.
Vice President for Administration & Finance
Chairperson, Bids and Awards Committee



Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

IB-2025-04-06 SUPPLY, DELIVERY, INSTALLATION, CONFIGURATION, TESTING, AND COMMISSIONING OF LED WALL DISPLAY SYSTEM				
Item Number	Description	Unit	Quantity	Delivered, Weeks/ Months
1	Supply, delivery, installation, configuration, testing, and commissioning of Led Wall Display System	LOTS	2	Sixty (60) calendar days upon the issuance of Notice to Proceed (NTP)